

## Bozeman Peaks Project

### Q & A

1. Who was the original contractor for phase 1 construction?

DMC – Dave MacDonald

2. Do you have a budget established for phase 2 and phase 3 or are both phases included in one budget number?

The budget is established individually for phase 2 construction and phase 3 construction. The Neighborhood Stabilization Program operates as a performance based grant, meaning funds are distributed to projects as they progress until funds are exhausted.

3. Who was the architect for phase 1?

JDS Architects

4. I haven't worked with HRDC, how much value will past experience working with HRDC be given in evaluating the RFQ's?

Prior experience working with HRDC is not included in the scoring criterion.

5. Is the project in city limits?

Yes the project is within city limits.

6. Can I review the site plan, city file, grant application?

The site plan, city file, and grant application will be available for review on site only at the HRDC offices, 32 South Tracy, between 8 am and 5 pm beginning Monday, December 7, 2009.